



ADDENDUM NO. 3  
TO BID AND CONTRACT DOCUMENTS  
FOR  
Central Weber Sewer Improvement District  
**Dewatering Building HVAC Improvements Project**



**Engineer Project No.: 70123-000**

November 22, 2024



*PREPARED BY*

Hazen and Sawyer  
10619 South Jordan Gateway, Suite 130  
South Jordan, Utah 84095



This Addendum No. 3 modifies the Proposal Documents for Central Weber Sewer Improvement District's **Dewatering Building HVAC Improvements Project** and shall become part of the Contract Documents for this Project.

Bidders shall acknowledge receipt of Addenda by number in the space provided for that purpose in Specification Section 00 40 00 – Bid Form.

I. **CONTRACT DOCUMENTS: CONTRACT/TECHNICAL SPECIFICATIONS**

A. **Section 00 11 10 – INVITATION FOR BIDS**

- i. In the first paragraph, replace “Tuesday, November 26, 2024” with “Tuesday, December 3, 2024”
- ii. Replace the bid timeline table with the table below. Changes are indicated in red.

<b>Date</b>	<b>Selection Process</b>
October 18, 2024	Issue Invitation for Bids
October 29, 2024	Mandatory pre-Bid Conference (1 pm MST)
November 22, 2024	End of Inquiries, Questions, and Interpretation Period (2 pm MST)
November 25, 2024	Final Addendum Issued (if required)
<del>November 26, 2024</del> <u>December 3, 2024</u>	Bid submittal due (2 pm MST)
December 17, 2024	Anticipated Notice of Award

B. **Section 00 43 00 – BID BOND**

- i. Change Bid Due Date to “December 3, 2024”

II. **CONTRACT DOCUMENTS: DRAWINGS**

A. No Changes



This Addendum, including attachments (if any), shall become part of the Contract and all provisions of the Contract shall apply thereto.

Bidders shall acknowledge receipt of all Addenda by number in the space(s) provided in the Proposal Documents.

Hazen and Sawyer

A handwritten signature in blue ink that reads "Christopher N. Thunhorst". The signature is fluid and cursive, with a long horizontal line extending from the end of the name.

Chris Thunhorst, P.E.

NO. 11876335-2202